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THIS CONTRACT is entered into in the State of California by and between the County of San Bernardino, hereinafter called
the County, and
Name

PICKARD ARCHITECTS hereinafter called ARCHITECT

Address
7915 SOUTH PAINTER AVENUE

Whittier, CA 90602
Phone Birth Date
562-945-8821
Federal ID No. or Social Security No.
95-3742967
ITISHEREBY AGREED AS FOLLOWS:
(Use space below and additional bond sheets. Set forth service to be rendered, amount to be paid, manner of payment, time for
performance or completion, determination of satisfactory performance and cause for termination, other terms and conditions, and
attach plans, specifications, and addenda, if any.)

ARTICLE 1. THE PROJECT

1.1  Scope of Work

County does hereby engage Architect to perform for the County of San Bernardino under the
terms and conditions in this Contract all architectural services relative to the design and contract
administration of the Devore Animal Shelter Expansion and Improvements per the County’s
Request for Proposal and Scope of Work dated September 13, 2000. This Scope of Work shall
be incorporated into this contract by reference thereto in its’ entirety. (See Attachment A)

1.2 Budget
The Construction Budget as determined by County is $750,000.00.

1.3 Schedule of Services

a. It is understood and agreed that time is of the essence for this Contract. Within seven (7)
calendar days after the execution of this Contract, Architect shall prepare and submit for
approval to County a detailed schedule showing the order in which Architect proposes to
carry on his work. The schedule shall apply to the completion of all services listed
hereunder within the time established by the Contract. The schedule shall be in the form of
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a progress chart so as to indicate the percentage of work completed at any time. Architect
shall, as requested, update the progress schedule and deliver three copies to County.

b. Architect shall complete all work and services required under Article 3.2, Schematic
Design Services, within thirty (30) calendar days after receipt of written authorization by
County to proceed with Schematic Design Services. This time frame shall include ten (10)
calendar days for client reviews.

C. Architect shall complete all work and services required under Article 3.3, Design
Development Services, within thirty-five (35) calendar days after receipt of written
authorization by County to proceed with Design Development Services. This time frame
shall include ten (10) calendar days for client reviews.

d. Architect shall complete all work and services required under Article 3.4, Construction
Document Services, within seventy (70) calendar days after receipt of written authorization
by County to proceed with Construction Document Services. This time frame shall include
twenty (20) calendar days for client reviews, and twenty (20) calendar days for plan check
by regulatory agencies, which shall run concurrently.

e. The time during which Architect is delayed in the Work by acts of the County or its
employees, or those under contract to County, or by act of God, which Architect could not
have foreseen and provided for, and which is not due to any fault or negligence on the part
of Architect, shall be added to the time of completion of the work and Architect shall not be
liable for any damages as a result of such delay.

14 Architect's Fee

a. County agrees to pay Architect for Basic Services as described in Article 3, a fixed fee of
Seventy-seven Thousand, ($77,000.00). Payment Schedule is specified in Article 4.

b. If the County terminates this Contract at any time prior to the completion of the construction
documents phase, the Adjusted Architect's fee will be determined based on the phase of
work completed.

C. If the scope of the Project is revised, the fee for basic services shall be revised by

negotiation between the County and Architect.

d. If County fails to authorize Architect to proceed with any portion of this Contract for a period
of six months, except as described in Article 10 County and Architect shall renegotiate
Architect's fees under this Contract. If no Agreement can be reached, this Contract shall
be terminated under the provisions of Article 10.

ARTICLE 2. DEFINITIONS

For all purposes of this Contract, the following definitions shall apply:
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21

2.2

2.3

24

25

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

2.15

Appropriate Authorities - Any private, local, municipal, county, state, regional, or federal authority,
public utility or other agency.

Approved Final Construction Cost Estimate - The estimate of construction cost approved by the
County at the time the completed drawings, details and specifications are approved by the
County.

Architect - Consultant hired by County, based on competence and related experience, to perform
the work described herein.

Architecture & Engineering Department (or Department) - The Department of the County
authorized by the Board to administer this Contract.

Board - Board of Supervisors of the County of San Bernardino.

Construction (Project) Budget - Funding in place, for the complete construction of the project, as
established by the County.

Construction Representative (Inspector) - The County Employee responsible to the Project
Manager for the inspection of the construction work, on a part time basis.

Contract Documents - Standard Contract and all Project documents designated in the contract as
part of the contract, including working drawings, addenda, specifications, general conditions, and
special conditions of the Contract.

County - The County of San Bernardino, and its representatives, as herein stated.

Design Development Documents - All services relative to drawings, specifications, estimates,
and other data more fully described in Article 3 hereof.

Director - Director of the Architecture & Engineering Department, County of San Bernardino.

Itemized Categories of Work - Those applicable and specific categories of work necessary for
completion of construction of the Project including, but not limited to: demolition, site preparation,
earthwork and grading, general construction items, sewer, gas, water, plumbing, storm drains,
electrical, on-site improvements, off-site improvements, landscaping and irrigation.

Project Architect - Person, designated by Architect and approved by County, responsible for
Architect's work.

Project Manager - The County Employee responsible for the administration of the contract.

Schematic Documents - All services relative to drawings, specifications, estimates, and other
data more fully described in Article 3 hereof.

ARTICLE 3. BASIC SERVICES OF ARCHITECT
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3.1

General Services

The services to be rendered by the Architect shall consist of all such services as customarily
performed, specifically including, but not limited to, the following:

a.

Clearly indicate on the plans and in the specification, the specific contractor license
classification required to perform the work in compliance with the State Contractor's
License Board.

Process all matters relating to this Project through a single point of contact, the Project
Manager.

Consult with authorized employees, agents, and representatives of the County and other
agencies having jurisdiction relative to the design and construction of the Project.

Cooperate with other Consultants.

Make field trips as required to review existing site conditions, and to properly prepare
design and construction documents.

Attend design meetings as scheduled by the Architecture & Engineering Department,
prepare minutes of meetings, and distribute within three (3) working days.

Contract for consultants, at Architect's expense, to the extent necessary for design of the
Project, including but not limited to, mechanical, electrical, structural and civil engineers,
and landscape Architects, all licensed or registered as such by the State of California. All
plans and specifications shall be prepared by an architect currently licensed by the State of
California, and shall be signed and sealed by the Architect.

Submit consultant's names for approval by County, for each professional element of
service of the Project. Nothing in the foregoing procedure shall create any relation
between County and any consultant employed by the Architect under terms of this Contract.

Designate a principal or member of his staff satisfactory to County as the Project Architect
who shall, as long as his performance continues to be acceptable to County, remain in
charge of the architectural services of the Project from beginning of preliminary design
through completion of construction.

Obtain and set forth requirements of Appropriate Authorities, utility companies and other
governmental agencies whose jurisdiction affects the design, cost, or construction of the
Project.

Prepare plans and specifications in such form as to comply with the latest applicable laws,
building codes and ordinances, including the: Americans with Disabilities Act (ADA);
Standard Specifications for Public Works Construction, (latest edition); Public Contract
Code; Division 4 of Title | of the Government Code; CAL-OSHA and the Uniform Building
Code (latest edition). All applicable energy requirements shall be met and energy
calculations performed.
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3.2

3.3

3.4

Advise County of deficiencies in construction of the Project which have developed following
the acceptance of the work and prior to expiration of the guarantee period of the Project,
and suggest satisfactory methods for corrections for such deficiencies.

Schematic Design Services

Upon written authorization by Project Manager to proceed with Schematic Design Services,
Architect shall:

a.

In consultation with Project Manager, prepare schematic design documents, consisting of,
but not limited to, the following, for County acceptance: (1) site, architectural, structural,
mechanical and electrical floor plans, elevations, cross sections and other required
drawings; and (2) outline specifications describing the size, character, and quality of the
entire project in its essentials as to kinds and locations of materials, type of structural,
mechanical, and electrical systems.

Schematic documents shall be revised by Architect until an acceptable design concept has
been accepted by the Project Manager. Submit five sets of final schematic documents to
Project Manager for final review and acceptance.

Design Development Services

Upon authorization by the Project Manager to proceed with the Design Development Phase, the
Architect shall:

a.

Based on the accepted schematic documents, prepare plot plans, landscape, irrigation,
civil, architectural, structural, mechanical and electrical floor, elevations, cross-sections and
other required drawings; and outline specifications describing the size, character, and
quality of the entire project in its essentials as to kinds and locations of materials, and type
of structural, mechanical, and electrical system; and provide invert elevations and
alignment of the sewer line.

Prepare and submit for acceptance an estimate of probable construction cost.

The information in the Design Development Phase shall be sufficiently complete to cover
all matters which will materially affect the cost of the Project.

Revise Design Development Documents to the satisfaction of the Project Manager.
Submit one reproducible set of final Design Development Documents to Project Manager
for final review and acceptance.

Construction Document Services

After acceptance of Design Development Documents and estimate of probable construction cost
and upon receipt of written authorization from the Project Manager to proceed with the preparation
of Construction Documents, Architect shall:
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3.5

Prepare from accepted Design Development Documents and Specifications, Construction
Documents consisting of working drawings and specifications and such standard
documents and special requirements as may be furnished by County that set forth in detail
the requirements for construction of the entire Project.

Submit electronically for County review and acceptance, the working drawings and
specifications at the Fifty (50) percent point of completion.

Submit for County review and acceptance, five sets of construction documents, consisting
of working drawings and specifications at the Ninety-five (95) percent point of completion.

Submit for final County review and acceptance, after obtaining all regulatory agency, i.e.
Building & Safety, Environmental Health, Land Management or other required approval,
five sets of construction documents consisting of working drawings and specifications at
the One Hundred (100) percent point of completion.

Prepare Construction Documents in full compliance with applicable building codes,
ordinances and other regulatory authorities.

Prepare documents in such detail as may be required to obtain competitive bidding for the
entire Project or any division of the work incorporating County standard documents and
other documents furnished by County.

Upon written approval by Project Manager of a final approved set of drawings, and final
draft of the specifications, including all corrections required by Building and Safety, Public
Health Department and other regulatory agencies, provide the Project Manager with a
complete set of electronic files. The electronic files shall include the final drawings and
specifications for plotting and reproducing of documents by the County. The County shall
produce a set of reproducible transparencies, from the electronic files, for the Architect to
stamp and sign.

Bidding Services

Upon solicitation of bids by County, Architect shall:

a.

b.

Prepare addenda and clarification documents and interpret Construction Documents.

If requested, assist County with review, evaluation, and recommendations for awarding
construction contracts.

If the Approved Final Construction Cost Estimate for the Construction Document Phase
exceeds the Project Budget by more than ten (10) percent, the County may, at its discretion
(1) give written approval of an increase in the Project Budget, or (2) authorize the soliciting
of bids, reserving their rights under paragraph 3.5d below, or (3) require Architect to revise
Construction Drawings to reduce construction cost to within the Project Budget.

If the lowest responsible bid received exceeds the Project Budget by more than 10
percent, the County may, at its discretion, (1) give written approval of an increase in the
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3.6

Project Budget, or (2) authorize re-bidding of the Project within a reasonable time, and
require the Architect, at County’s cost, to revise the scope of the Project or its quality, or
both, so as to reduce the estimate of probable construction cost, and to modify the Final
Construction Cost Estimate to within the Project Budget, or (3) abandon the Project.

Construction Administration Services

Upon award of construction contract by County, Architect shall provide all the construction
administration services set forth below:

a.

Interpret the Contract Documents and furnish four (4) copies, one of which in reproducible
form, of all clarification drawings and other documentation required. Prepare, for approval
by Project Manager, change orders to construction contract which are necessary as a
result of such interpretations and/or clarifications. Analyze price quotations received from
the construction contractor for proposed change orders and advise Project Manager as to
the acceptability of same.

Make all revisions and changes to the Contract Documents as directed by Project
Manager to correct errors, conflicts or omissions.

Make periodic visits (bi-weekly) to the Project to assure that the progress of the work, the
character, scope and detail of construction, the quantity and quality of materials and
equipment, and the standard of workmanship conform to the intent of the Architect as
expressed in the Contract Documents; attend Project meetings, prepare minutes of such
Project meetings and forward to the Project Manager for distribution by the Project
Manager. A written report detailing field observations shall be submitted to the Project
Manager following each site visit.

Provide technical direction to interpret the Contract Documents and advise the Project
Manager of all recommendations as required.

Make prompt recommendations on claims, disputes, and other matters in question
between the construction contractor and County relating to the execution or progress of the
work or the interpretation of the Contract Documents.

Review and comment to Project Manager as to acceptability of test reports, materials and
equipment.

Review and recommend to Project Manager as to the acceptability of substitutions
proposed by construction contractor.

Review and advise the Project Manager as to the acceptability of schedules, shop
drawings, laboratory reports, samples, fabrication, erection, and setting drawings, wiring
and control diagrams, schedules, list of materials, and equipment.

Assemble and deliver to Project Manager written guarantees, operating and maintenance
instructions books, diagrams and charts required of the construction contractor.
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Participate in the final inspection of the Project, write punch list, and advise Project
Manager as to the acceptability of work performed by construction contractor.

Promptly after recording the Notice of Completion by the County, furnish the County at no
expense to County, one (1) set of the electronic files of the final working drawings and
specifications, including such revisions that may have been made in the course of
construction. Revisions or changes shall be properly annotated on the drawings and cross-
referenced. Each drawing shall be noted "Record Drawing”. Information on the drawings
shall not be delegated by the Architect to the Contractor or any other person. The County
shall produce a set of reproducible transparencies (Record Drawings), from the electronic
files, for the Architect to stamp and sign.

ARTICLE 4. COMPENSATION

The County shall compensate the Architect as follows:

4.1

For the Architect's services as described in Article 3 of this Agreement, the basis of
compensation shall be as follows:

a.

Upon completion of Schematic Design Phase and approval thereof by Director, payment in
the amount of twenty percent (20%) of the Architect fee.

Upon completion of Design Development Phase and approval thereof by the Director,
payment in the amount sufficient to increase the total amount paid to the Architect to thirty
percent (30%) of the Architect fee.

Upon fifty percent (50%) completion of the Construction Document phase of their work as
determined by the Director, payment in the amount sufficient to increase the total amount
paid to the Architect to fifty percent (50%) of the Architect fee.

Upon completion of the Construction Document Phase of the work, upon documents being
filed as required with all jurisdictional agencies for necessary approvals and permits,
payment in the amount sufficient to increase the total amount paid to the Architect to
seventy percent (70%) of the Architect fee.

Upon completion of corrections to the Construction Documents as required by the
appropriate jurisdictional agencies and upon approval by the Director, payment in the
amount sufficient to increase the total amount paid to the Architect to eighty percent (80%)
of the Architect fee.

As construction progresses, payment in the amount sufficient to increase the total amount
paid to the Architect to ninety-eight percent (98%) of the Architect fee, shall be paid in
monthly installments in the proportion of the completed Project to the entire Project.

Upon acceptance by the Board of the completed project construction and approval by the
Project Manager of the "Record Drawings", the unpaid balance of the Architect fee shall be
paid.
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h. All demands for payment under this Agreement shall be submitted in quadruplicate to the
Project Manager. The demand for payment shall indicate the amount due and the amounts
previously paid.

i Payments for reimbursable services shall be made upon acceptance of said services by
the Director and in the amount of the actual cost incurred by the Architect for the services
completed.

J- Payment for Extra Services as described in Article 6, shall be made only after the Architect
provides the County with an agreed upon "not-to-exceed" amount, as determined by
negotiation with the Project Manager, including all relative costs, prior to the start of any
work.

ARTICLE 5. REIMBURSABLE SERVICES AND EXPENSES

5.1

5.2

5.3

5.4

Reimbursable services, when agproved in writing by the County are the services of special
consultants other than those employed or retained by Architect pursuant to Article 3.1.

Upon written approval by the Director, Architect may retain special consultants to investigate the
Project and furnish to the Architect a report containing all relevant information. Six (6) copies of
said report shall be filed with the Project Manager.

Architect shall provide additional copies of the documents for review purposes as requested by
the Project Manager at County expense. Director reserves the right to select the type of
reproduction and the establishment where said reproduction will be done.

Reimbursable expenses defined in Attachment “B” shall not exceed Five Thousand Dollars
($5,000.00).

ARTICLE 6. EXTRA SERVICES OF ARCHITECT

6.1

The following services, when authorized by a written County change authorization, shall be paid for
by County as provided in Article 4.1k.

a. Revision to previously approved documents to accommodate changes (excluding
corrections of errors, conflicts and/or omissions by Architect, or changes initiated by
Architect) when so directed by County, provided, however, that no compensation for extra
services shall be paid for revisions which may be requested by County pursuant to Article
3.5b or 3.5c.

b. Preparation of change order documents or revisions and changes requested by County
(excluding corrections of errors and omissions by Architect) or as stated in Article 3.7a,
after a construction contract has been awarded.

C. Additional services necessary to supervise correction of defects in or damage to the

Project (excluding corrections of defects or damage arising from the errors or omissions of
Architect).
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d. Additional services caused by the delinquency or insolvency of construction contractor
during or after the guarantee period.

e. The service of County-approved consultants other than those employed or retained by
Architect pursuant to Article 3.1.

f. If required, preparation of performance specifications for the security and life safety
systems.

g. For the design of the telephone and data systems.

h. Preparation of models other than study models made at Architect's option

ARTICLE 7. RECORDS

All records relating to the Architect's personnel, consultants, extra services and reimbursable services
expenses, pertaining to the Project shall be kept in a generally acceptable accounting format and shall be
available to the County upon request.

ARTICLE 8. COUNTY RESPONSIBILITIES

The County is responsible to provide the following:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

8.9

8.10

8.11

Project Budget and information relating to facility requirements, and project scheduling.

Soils investigation and survey, needed for the design of the building and on site facilities, and
topographic and route survey of the sewer line, as deemed necessary by County.

Reproduction of final drawings and specifications for bidding.
Environmental review as required.

Site approval.

Building permits, as required.

Any available construction drawings of similar construction, or the existing facility to assist the
Architect in economically accomplishing the design of the facility to the satisfaction of the County.

Necessary bid package document forms.
Construction Site Representative (inspector) as the County deems necessary.

Furnish such legal advice and services as may be required in the opinion of County to protect the
County's interest in the Project. The County shall not provide legal assistance to the Architect.

Notify the Architect in writing of County procedures required and name the County representative
authorized to act in its behalf. County shall review documents submitted by the Architect and shall
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8.12

8.13

8.14

8.15

promptly render decisions pertaining thereto to avoid unreasonable delay in the progress of the
Project.

Nothing in this Agreement nor any act or failure to act on the part of the County shall be construed
as a waiver of claim by County for any defects or deficiencies in the plans.

Prepare all documents and record such documents in connection with annexation of the property
with the City of San Bernardino.

Submit to the City of San Bernardino for review and approval the design and construction
documents for the sewer line.

Sewer line alignment to City of San Bernardino’s sewer main.

ARTICLE 9. DOCUMENTS

All plans and specifications and other documents prepared by Architect shall become and remain the
property of County. Architect and Owner shall retain reproducible copies of all documents.

ARTICLE 10. TERMINATION OR SUSPENSION OF CONTRACT

10.1

10.2

10.3

10.4

County reserves and has the right and privilege of canceling, suspending or abandoning the
execution of any work in connection with this Contract at any time upon written notice to the
Architect. The Architect may terminate this Contract upon 30 days written notice to County, should
the County substantially fail to perform in accordance with its responsibilities.

In the event of termination, all finished and unfinished design and research documents, data,
studies, surveys, drawings, maps, models, photographs and reports prepared by the Architect
shall, at the option of the County, become the property of the County.

In the event of termination, County shall pay to Architect as full payment for all services performed
and all expenses incurred under this Contract the sum due and payable, plus a pro-rata portion of
the next uncompleted phase, if any, as the services actually rendered by the Architect bear to the
total services necessary for the full performance of those subsequent tasks. In ascertaining the
services actually rendered hereunder up to the date of termination of this Contract, consideration
shall be given to completed work, work in progress to complete any incomplete drawings, and
other documents, whether delivered to County or in possession of Architect.

It is recognized that County may, at its discretion defer the solicitation of bids. Architect agrees to
remain responsible for completion of all professional services under this Contract for a period of
one (1) year commencing on the date of submission of the final approved Construction
Documents and completion of all services under Article 3, Sections 3.1 through 3.5. If, at the end
of the one (1) year period the County has not proceeded with the solicitation of bids, Architect
may, by written notice to the Director, terminate this Contract. It is specifically agreed that the
written notice is essential and the one (1) year period shall automatically be extended until receipt
of notice.
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10.5 If, after payment of the amount required to be paid under this Article 10 following the termination of
the Contract, County should decide to complete the original Project, (or substantially the same
Project), County shall have the right of utilization of any original tracings, drawings, calculations,
specifications, estimates and other Design Documents and research studies prepared under this
Contract by Architect who shall make them available to County upon completion and acceptance
of the plans and specifications. County agrees to credit Architect with such authorship as may be
due him, but is not required to renew the Contract.

Should the County choose to complete the Project and not renew the agreement, or make future
modifications to the documents, the Architect shall be indemnified to the fullest extent of the Law.

ARTICLE 11. INDEMNIFICATION

The Architect agrees to indemnify, defend and hold harmless the County and its authorized
officers, employees, agents and volunteers from any and all claims, actions, losses, damages
and/or liability arising from Architect’s negligent acts, errors or omissions and for any costs or
expenses incurred by the County on account of any claim therefore, except where such
indemnification is prohibited by law.

ARTICLE 12. INSURANCE

Insurance: Without in anyway affecting the indemnity herein provided and in addition thereto, the
Architect shall secure and maintain throughout the contract the following types of insurance with limits as
shown:

- Workers' Compensation - A program of Workers' Compensation insurance or a State-
approved Self-Insurance Program in an amount and form to meet all applicable requirements of
the Labor code of the State of California, including Employer's Liability with $250,000 limits,
covering all persons providing services on behalf of the consultant and all risks to such persons
under this Agreement.

If Architect has no employees, it may certify or warrant to County that it does not currently have any
employees or individuals who are defined as “employees” under the Labor Code and the
requirement for Workers’ Compensation coverage will be waived by the County’s Risk Manager.

With respect to Architects that are non-profit corporations organized under California or Federal
law, volunteers for such entities are required to be covered by Workers’ Compensation insurance.
If the County’s Risk Manager determines that there is no reasonably priced coverage for
volunteers, evidence of participation in a volunteer insurance program may be substituted.

- Comprehensive General and Automobile Liability Insurance - This coverage to include
contractual coverage and automobile liability coverage for owned, hired, and non-owned vehicles.
The policy shall have combined single limits for bodily injury and property damage of not less than
one million dollars ($1,000,000).

- Errors and Omissions Liability Insurance - Combined single limits of $1,000,000 for bodily
injury and property damage and $3,000,000 in the aggregate or
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.- Professional Liability Insurance - Professional liability insurance with limits of at least
$1,000,000 per claim or occurrence.

Additional Named Insured - All policies, except for Workers’ Compensation, Errors and Omissions and
Professional Liability policies shall contain additional endorsements naming the County and its officers,
employees, agents and volunteers as additional named insureds with respect to liabilities arising out of
the performance of services hereunder.

Waiver of Subrogation Rights - Except for Errors and Omissions and Professional Liability, Architect
shall require the carriers of the above required coverages to waive all rights of subrogation against the
County, its officers, employees, agents, volunteers, contractors and subcontractors.

Policies Primary and Non-Contributory - All policies required above are to be primary and non-
contributory with any insurance or self-insurance program programs carried or administered by the
County.

Proof of Coverage - Architect shall immediately furnish certificates of insurance to the County
Department administering the contract evidencing insurance coverage, including endorsements, above
required prior to the commencement of performance of services hereunder, which certificates shall
provide that such insurance shall not be terminated or expire without thirty (30) days written notice to the
Department, and Architect shall maintain such insurance from the time Architect commences
performance of services hereunder until the completion of such services. Within sixty (60) days of the
commencement of this Agreement, the Architect shall furnish certified copies of the policies and all
endorsements.

Insurance Review - The above insurance requirements are subject to periodic review by the County. The
County’s Risk Manager is authorized, but not required, to reduce or waive any of the above insurance
requirements whenever the Risk Manager determines that any of the above insurance is not available, is
unreasonably priced, or is not needed to protect the interests of the County. In addition, if the Risk
Manager determines that heretofore unreasonable priced or unavailable types of insurance coverage or
coverage limits become reasonably priced or available, the Risk Manager is authorized, but not required,
to change the above insurance requirements to required additional types of insurance coverage or higher
coverage limits, provided that any such change is reasonable in light of past claims against the County,
inflation, or any other item reasonably related to the County’s risk.

Any such reduction or waiver for the entire term of the Agreement and any change requiring additional
types of insurance coverage or higher coverage limits must be made by amendment to this Agreement.
Architect agrees to execute any such amendment within thirty (30) days of receipt.

ARTICLE 13. SUCCESSORS AND ASSIGNS

13.1 This Contract shall be binding upon County and Architect and their respective successors and
assigns.

13.2 Neither the performance of this Contract, nor any part thereof, nor any monies due or to become
due thereunder may be assigned by Architect without the prior written consent and approval of
County.
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13.3 Death or Incapacity: If the Architect transacts business as an individual, his death or incapacity
shall automatically terminate this Contract as of the date of such event, and neither he nor his
estate shall have any further right to perform hereunder, and County shall pay him or his estate the
compensation payable under Article 5 for any services rendered prior to such termination not
heretofore paid, reduced by the amount of additional costs which will be incurred by County be
reason of such termination. If there be more than one Architect and any one of them die or
become incapacitated and the others continue to render the Consulting services covered herein,
the County will make payment to those continuing as though there had been no such death or
incapacity and the County will not be obliged to take any account of the person who died or
became incapacitated or to make any payments to such person or his estate. The provision shall
apply in the event of progressive or simultaneous occasions of death or incapacity among any
group of persons named as Architect herein, and if death or incapacity befalls the last one of such
group before this Contract is fully performed, then the rights shall be as if there had been only one
Architect.

ARTICLE 14. NOTICES

Any notice may be served effectually upon the County by delivering it in writing or by telegram, or by
depositing it in a United States mail deposit box with the postage thereon fully prepared and addressed
to County Architecture & Engineering Department, 385 North Arrowhead Avenue, Third Floor, San
Bernardino, CA 92415-0184, or any notice may be served effectually by delivering or mailing it
addressed to any other place or places County or Architect may designate, by written notice served upon
the other.

ARTICLE 15. FEDERAL GRANTS, STATE GRANTS, PARTICIPATION

In the event a federal or state grant or other federal or state financing participates in the funding of this
Project, the Architect shall permit access to and grant the right to examine his books covering his work
under this Contract. He shall comply with federal and/or state requirements as to work hours, overtime
compensation, nondiscrimination, and contingent fees.

ARTICLE 16. NONDISCRIMINATION

In connection with the performance of Architect pursuant to this Contract, Architect will not willfully
discriminate against any employee or applicant for employment because of race, color, religion,
ancestry, sex or national origin. Architect will take affirmative action to ensure that applicants are
employed and the employees are treated during employment without regard to their race, color, religion,
ancestry, sex or national origin. Such action shall include, but not be limited to the following: employment
upgrading, demotion or transfer; recruitment or recruitment advertisement; layoff or termination; rates of
pay or other forms of compensation; and selection for training, including apprenticeship.

ARTICLE 17. WAIVER

Architect shall not be relieved of liability to the County for damages sustained by the County by virtue of
any breach of the Contract by Architect, and County may withhold any payments to Architect for the
purpose of set-off until such time as the exact amount of damages due County from Architect is
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determined. The waiver by either party or any breach to this Contract shall not constitute a waiver as to
any succeeding breach.

ARTICLE 18. REPRESENTATIVES OF COUNTY

The Director of the Architecture & Engineering Department shall represent the County in all matters
pertaining to the services to be rendered under this Contract and shall be the final authority in all matters
pertaining to the Project.

ARTICLE 19. ERRORS, OMISSIONS AND/OR CONFLICTS

Architect shall be responsible for the integrity of all design and research studies and should County suffer
damages due to errors, omissions and/or conflicts within the Contract Documents, the Architect shall be
responsible to County for costs of all such damages. Proof by certified copies of insurance for errors,
omissions and conflict coverage is required before commencement of engineering services. This
coverage shall remain in full force for the entire contract period at the amount specified by the
Architecture & Engineering Department.

ARTICLE 20. CHILD SUPPORT COMPLIANCE PROGRAM

a. CONTRACTOR’'S WARRANTY OF ADHERENCE TO COUNTY'S CHILD SUPPORT COMPLIANCE
PROGRAM. CONTRACTOR acknowledges that COUNTY has established a goal of ensuring that all
individuals who benefit financially from COUNTY through contract are in compliance with their court-
ordered child, family and spousal support obligations in order to mitigate the economic burden
otherwise imposed upon COUNTY and its taxpayers. As required by COUNTY’S Child Support
Compliance Program (County Code Section 110.0101 et seq.) and without limiting
CONTRACTOR’S duty under this contract to comply with all applicable provisions of law,
CONTRACTOR warrants that it is now in compliance and shall during the term of this contract
maintain compliance with employment and wage reporting requirements as required by the Federal
Social Security Act (42 USC Section 653a) and California Unemployment Insurance Code Section
1088.5, and shall implement all lawfully served Wage and Earnings Withholding Orders or District
Attorney Notices of Wage and Earnings Assignment for Child or Spousal Support, pursuant to Code
of Civil Procedure Section 706.031 and Family Code Section 5246(b). Contractor hereby
acknowledges the County may require the Contractor to submit a completed Principal Owner
Information (POI) Form upon the request of the District Attorney.

b. TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN COMPLIANCE WITH COUNTY'S
CHILD SUPPORT COMPLIANCE PROGRAM. Failure of CONTRACTOR to maintain compliance
with the requirements set forth in the preceding paragraph shall constitute a default by
CONTRACTOR under this contract. Without limiting the rights and remedies available to COUNTY
under law or under any other provision of this contract, failure to cure such default within 90 days of
notice by the San Bernardino County District Attorney shall be grounds upon which the County Board
of Supervisors may terminate this contract.
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ARTICLE 21. FORMER COUNTY OFFICIALS

Architect agrees to provide or has already provided information on former County of San Bernardino
administrative officials (as defined below) who are employed by or represent Architect. The information
provided includes a list of former county administrative officials who terminated county employment within
the last five years and who are now officers, principals, partners, associates or members of the business.
The information also includes the employment with or representation of architect. For purposes of this
provision, “county administrative official” is defined as a member of the Board of Supervisors or such
officer’s staff, County Administrative Officer or member of such officer’s staff, county department or group
head, assistant department or group head, or any employee in the Exempt Group, Management Unit or
Safety Management Unit.

Inaccuracies or Misrepresentations

If during the course of the administration of this agreement, the county determines that the architect has
made a material misstatement or misrepresentation or that materially inaccurate information has been
provided to the county, this contract may be immediately terminated. If this contract is terminated
according to this provision, the county is entitled to pursue any available legal remedies.

IN WITNESS WHEREOF, the Board of Supervisors of the County of San Bernardino has caused this
Contract to be subscribed by its duly authorized officers, in its behalf, and the said party of the second
part has signed this Contract.

COUNTY OF SAN BERNARDINO Pickard Architects
(Print or type name of corporation, company, contractor, etc.)
Fred Aguiar, Chairman, Board of Supervisors (Authorized signature - sign in blue ink)
Dated: Name David W. Pickard, Jr.
(Print or type name of person signing contract)
SIGNED AND CERTIFIED THAT A COPY OF THIS
DOCUMENT HAS BEEN DELIVERED TO THE Title President
CHAIRMAN OF THE BOARD (Print or Type)
Clerk of the Board of Supervisors Dated:
of the County of San Bernardino.
By Address__7915 South Painter Avenue
Deputy
Whittier, CA 90602-2440
Approved as to Legal Form Reviewed by Contract Compliance Reviewed for Processing
> > >
County Counsel Agency Administrator/CAO
Date Date Date
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